NOTICE: SET-ASIDE for Total HUBZONE SMALL BUSINESSES

1. SOLICITATION NO. 2. TYPE OF SOLICITATION | 3 pare issuep | PAGE OF PAGES
SOLICITATION, OFFER ar |
AND AWARD ! SEALED BID (IFB) ‘ }

(Construction, Alteration, or Repair) DOLO99RP20690 X NEGOTIATED (RFP) 05/14/2009 L OF 90
IMPORTANT - The "offer” section on the reverse must be fully completed by offeror.
4. CONTRAGT NO. 5. REQUISITION/PURCHASE REQUEST NO. j 6. PROJECT NO.

CODE

7. ISSUED BY : 8. ADDRESS OFFER TO

OASAM Office of Procurement Services SEE SECTION L

U. S. Department of Labor |

Suite N-4308

200 Constitution Ave.. NW ‘
Washington DC 20210 ;
J

9. FOR INFORMATION A NAME \ B. TELEPHONE NO. {include area code) (NO COLLECT CALLS)
E-MAIL Miriam J. Holst. Contract Specialist 1 holst.miriam@dol.gov

SOLICITATION
NOTE: in sealed bid soficitations "offer” and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

This procurement is being funded under the American Recovery and Reinvestment Act (ARRA), Public Law
11-5 (February 17, 2009). While funds are not presently available for this project, we anticipate funds will
become available prior to award. If ARRA funds are not made available, this action may be cancelled.

The U.S. Department of Labor is procuring services for the design and construction intended for a site adapt in
support of a dining hall building at the Schenck Civilian Conservation Center located in Pisgah Forest, North
Carolina. The new structure will total approximately 9,230 gross square feet. Furthermore, the work includes
the demolition of the existing dining hall (Building 40) and the design and construction of a 4,500 square feet
paved area. The work shall be designed and constructed to comply with requirements as established by the
Leadership in Energy and Environmental Design (LEED) or similar high performance sustainability goals. A
formal LEED Certification is not required. The project also includes miscellaneous site improvements in the
form of general landscaping, road, parking drainage, connection to all utility lines and site/security lighting for
the new building. The Period of Performance begins within 14 calendar days from receipt of Notice to
Proceed (NTP) and shall be completed within 441 calendar days from receipt of NTP. Substantial completion
shall be within 424 calendar days from NTP. The estimated cost range is between $1,000,000 and $5,000,000.

PRE-BID WALK THROUGH IS SCHEDULED 05/28/09 10:00 a.m. EDT — NO QUESTIONS WILL BE
ANSWERED AT THE WALK THROUGH -

Schenck Civilian Conservation Center

98 Schenck Drive, Pisgah Forest, NC 28768 (Transylvania County)
Telephone:  (828) 877-6101

11. The Contractor shall begin performance within __1 _ calendar days and complete it within 441 calendar days after receiving
E award, | X] notice to proceed. This performance period is E mandatory, \__ negotiable. (See 52.211-10 §)
12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? (If "YES," indicate within how many | 128. CALENDAR DAYS
calendar days after award in item 12B.)
[« ves __No | 1opAYs
13, ADDITIONAL SOLICITATION REQUIREMENTS:
A. Sealed offers in original and 5 copies to perform the work required are due at the place specified in item 8 by _06/30/2009

(hour) local time 3:00pm EDT (date). If this is a sealed bid soficitation, offers must be publicly opened at that time. Sealed

envelopes containing offers shall be marked to show the offeror's name and address, the solicitation number, the date and time offers are due
B. An offer guarantee E i3, : is not required.

AH offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference

Offers providing less than __120___ calendar days for Government acceptance after the date offers are due will not be
considered and will be rejected.

STANDARD FORM 1442 (REV. 4-85
NSN 7540-01-155-3212 Prescribed by GSA YFAR (48 CFR) 52.236-1(d)



OFFER(Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS (Include only if different than ltem 14)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of the solicitation, if this offer is

accepted by the Government in writing within

calendar days after the date offers are due.

(insert any number equal to or greater than

the minimum requirement stated in item 13D. Failure to insert any number means the offeror accepts the minimum in item 13D.)

AMOUNTS

0001. New Dining Hall Building at the Schenck Civilian Conservation Center located in Pisgah Forest,
North Carolina........... ...........

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER
(Type or print)

20B. SIGNATURE 20C. OFFER DATE

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT

23. ACCOUNTING AND APPROPRIATION DATA

24, SUBMIT INVOICES TO ADDRESS SHOWN IN
(4 copies unless otherwise specified)

ITEM

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
[hous.c. 2304y )] 41U.8.C.2530c)( ) [ ]

26. ADMINISTERED BY CODE I

OASAM Office of Procurement Services
U. S. Department of Labor

Suite N-4308

200 Constitution Ave., NW

Washington DC 20210

27. PAYMENT WILL BE MADE BY

OASAM BRANCH OF INVOICE PAYMENTS
Suite S-5526

U.S. DEPARTMENT OF LABOR

200 CONSTITUTION AVENUE., NW
WASHINGTON DC 20210

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

[:] 28. NEGOTIATED AGREEMENT (Contractor is required to sign this
document and return copies to issuing office.) Contractor agrees
to furnish and deliver all items or perform all work, requisitions identified

on this form and any continuation sheets for the consideration stated in

this contract. The rights and obligations of the parties to this contract

shall be governed by (a) this contract award, (b} the solicitation, and (c)

the clauses, representations, certifications, and specifications incorporated

by reference in or attached to this contract.

D 29. AWARD (Contractor is not required to sign this document.)
offer on this solicitation, is hereby accepted as to the items listed. This
award consummates the contract. which consists of (a) the Government
solicitationt and your offer, and (b) this contract award. No further cont-
ractual document is necessary.

Your

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
TO SIGN (Type or print)

31A. NAME OF CONTRACTING OFFICER (Type or print)

30B. SIGNATURE 30C. DATE

31B. UNITED STATES OF AMERICA

BY

STANDARD FORM 1442(REV. 4-85)BACK
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DOL099RP20690 Section B

PART I - THE SCHEDULE

SECTION B - SUPPLIES OR SERVICES AND PRICE/COSTS

B.1 PRICE/COST SCHEDULE

ITEM DESCRIPTION OF
New Dining Hall Building at the Schenck Civilian Conservation Center located in
Pisgah Forest, North Carolina

GRAND TOTAL ---
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DOL099RP20690 Section C
DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK

[See Attachment J1]
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DOL099RP20690 Section D
PACKAGING AND MARKING

[For this Solicitation, there are NO clauses in this Section]
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DOL099RP20690 Section E
INSPECTION AND ACCEPTANCE
E.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE
The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation
Number, Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY

REFERENCE" in Section I of this contract. See FAR 52.252-2 for an internet address (if specified) for
electronic access to the full text of a clause.

NUMBER TITLE DATE

52.246-12 INSPECTION OF CONSTRUCTION AUG 1996
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DOL099RP20690 Section F
DELIVERIES OR PERFORMANCE

F.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation
Number, Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY
REFERENCE" in Section [ of this contract. See FAR 52.252-2 for an internet address (if specified) for
electronic access to the full text of a clause.

NUMBER TITLE ' DATE
52.211-13 TIME EXTENSIONS SEP 2000
52.242-14 SUSPENSION OF WORK APR 1984

F.2 52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)
ALTERNATE I (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 1 calendar day(s) after the
date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (¢) complete the entire
work ready for use not later than *“*” days after receipt of award. The time stated for completion shall include
final cleanup of the premises.

The completion date is based on the assumption that the successful offeror will receive the notice to proceed
14 days after award. The completion date will be extended by the number of calendar days after the above date
that the Contractor receives the notice to proceed, except to the extent that the delay in issuance of the notice to
proceed results from the failure of the Contractor to execute the contract and give the required performance and
payment bonds within the time specified in the offer.

F.3 52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEPT 2000) ALTERNATE I (APR 1984)

(a) If the Contractor fails to complete each separate part or stage of the work within the time specified in the
contract for that part or stage, or any extension, the Contractor shall pay to the Government as liquidated
damages the following amounts:

LIQUIDATED DAMAGES
PART OR STAGE OF THE WORK : FOR EACH DAY OF DELAY $555.00

F-1



DOLO099RP20690 Section F
DELIVERIES OR PERFORMANCE

(b) If the Government terminates the Contractor’s right to proceed, the resulting damage will consist of
liquidated damages until such reasonable time as may be required for final completion of the work together with
any increased costs occasioned the Government in completing the work.

(c) If the Government does not terminate the Contractor's right to proceed, the resulting damage will consist
of liquidated damages until the work is completed or accepted.

* Substantial completion shall be achieved within 424 calendar days following receipt of a notice to proceed.
The work under this contract shall be fully complete within 469 calendar days following notice to proceed."
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DOLO99RP20690 Section G
CONTRACT ADMINISTRATION

G.1. PRE-CONSTRUCTION CONFERENCE

A pre-construction conference will be held at a place, time and by what method to be
determined by the Contracting Officer. Notice to Proceed (NTP) will be issued at the Pre-
construction conference. The Contractor is required to attend. Major subcontractors may attend,
but may not participate therein other than through the Contractor. The purpose of this conference
is to review the contract procedures and to discuss questions in regards to the contract
documents. The Contracting Officer or his/her representative will provide clarifications.

G.2 PERIODIC PROJECT MEETINGS

All progress meetings will be held at a place and time established, at the discretion of the
Contracting Officer, for the purpose of coordination with the contractor and status updates of the
project. Periodic progress meetings will be scheduled on a bi-weekly basis for the duration of
construction through substantial completion. Meeting minutes resulting from the bi-weekly
progress meetings will be issued identifying at a minimum (a) topics discussed, (b) critical
submittals and status, (c¢) actions required, responsible parties, and time frames to resolve, (d)
progress achieved since last meeting, (e) Quality Control deficiencies and issues, and (f)
minimum of ten (10) quality photographs of construction progress. Two additional progress
meetings will be held during the project completion and close-out phase of the project

G.3 SUBCONTRACTS

Nothing contained in the contract shall be construed as creating any contractual relationship
between any subcontractor and the Government. The divisions or sections of the specifications
are not intended to control the Contractor in dividing the work among subcontractors, or to limit
the work performed by any trade.

The Contractor shall insert a clause in each subcontract issued under this contract which
incorporates all FAR Clauses (beginning with “52”, and all general and special provisions of this
contract into the subcontract by reference except that all references to the government or Job
Corps shall mean the General Contractor.

The Contractor shall be responsible to the Government for acts and omissions of its own

employees and of subcontractors and their employees. The Contractor shall also be responsible
for the coordination of the work of the trades, subcontractors, and suppliers.

The Government will not undertake to settle any differences between or among the Contractor,
subcontractors or suppliers.

G.4 SHOP DRAWINGS
The contractor shall maintain and submit to the Government as a part of the Close-out

documents, a complete set of Shop Drawings as approved by the Contractor’s A/E subcontractor
as required in Section G.17.
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DOL099RP20690 Section G
CONTRACT ADMINISTRATION

G.5 OPERATIONS, STORAGE AREAS AND SECURITY

All operations of the Contractor (including storage of materials) upon Government premises
shall be confined to areas authorized or approved by the Contracting Officer. The Contractor
shall erect whatever barriers or enclosures are necessary to define the site and protect the
materials, equipment and work. The Contractor shall hold and save the Government, its officers
and agents, and the Center Operating Contractor free and harmless from liability of any nature
occasioned by its operations.

The Contractor shall comply with regulations governing the operations on the premises, which
are occupied and shall perform the contract in a manner that will not interfere with the conduct
of normal business.

All persons employed under this contract shall, while on the premises, observe the regulations in
effect at the site, and are cautioned that entrance to any existing building outside the scope of the
contract is forbidden, except by official permission.

The Contractor will be doing work on federally-owned or federally-controlled property. All
persons employed under this contract, and sub-contracts issued herein under, are to observe
security regulations in effect at the site. The Contractor and all persons employed under the
contract are required to comply with established security, sign-in, and random search procedures.

All work that will affect or alter the normal operations of the Center is to be coordinated with the
operating Contractor of the Center through the Contractor at least one week in advance. If the

work requires partial or total interruption of utilities, two weeks written notice must be given.

The Contractor shall furnish and install barricades or enclosures necessary to keep all dust and
debris away from the facilities that are to remain in use at the Center.

The Contractor shall carefully remove and relocate all salvageable material to such areas as
designated by the Contracting Officer.

The Contractor and all persons employed under the contract will not be permitted to utilize the
food service facilities at the Center.

The Contractor and all persons employed under the contract will not be permitted to fraternize
with the Job Corps students or staff at the Center.

Under no condition will the Contractor or any persons employed under the contract be permitted
to consume or transport any alcoholic beverages, drugs, or firearms on the site.

Any person found violating these or any, other conditions set forth in the contract document will
be barred from the project.

In addition to the above, the Contractor shall be responsible to provide at least, but not limited to,
the following:
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DOLO099RP20690 Section G
CONTRACT ADMINISTRATION

Provide an appropriate security system and facilities to protect WORK from unauthorized
entry, vandalism, and theft.

Employ such services or measures as needed to properly protect and safeguard WORK.
Provide protection for materials, tools, and equipment employed on Project,
including workmen’s tools.

The Government shall not in any way be liable or responsible for damage or loss to Work
due to trespass or theft.

G.6 PROJECT SAFETY
The Contractor shall be responsible for initiating, maintaining, and supervising a safety program
in connection with the construction project. All reasonable precautions are to be taken to provide
protection and to prevent damage, injury, or loss to:

A. Employees and others who may be affected by the construction project.

B. All project materials and equipment on the site.

C. Other property on the site or adjacent thereto.

The Contractor shall erect and maintain approved barricades and all reasonable safeguards for
safety and protection, including the posting of danger signs and other warnings against hazards.

During any approved new construction, the Contractor is to erect fences or other barriers around
the construction site and any required storage and staging areas.

Current OSHA regulations must be followed in the placement or erection of safety barriers
around excavation.

During any repairs, alterations, or additions to existing facilities, the Contractor is to provide a
secure separation between the areas where the work is to be performed and areas that are utilized
by the Job Corps Center. Care must be taken by the Contractor to provide continuous and
uninterrupted occupancy of the adjacent spaces or facilities.

G.7 DISPOSAL OF REFUSE
Refuse resulting from construction operations shall be removed from the site. Refuse shall not

be allowed to accumulate for more than one week and shall be removed at more frequent
intervals if directed by DOL or its designated representative.,
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DOLO099RP20690 Section G
CONTRACT ADMINISTRATION

G.8 SCHEDULE OF PROGRESS

Unless otherwise specified in the contract documents, the Government intends to take possession
of the facilities included in this project at one date. That single Substantial Completion date is
specified in days following issuance of the notice to proceed (NTP) stated in ATTACHMENT B
~ ADDITIONAL INSTRUCTIONS TO OFFERORS/BIDDERS. No “partial” substantial
completion dates are anticipated. Therefore, within fourteen (14) calendar days following notice
to proceed (NTP) the contractor shall submit to the Contracting Officer, or his/her designated
representative, a realistic critical path method (CPM) project plan demonstrating the Contractor’s
methodology for meeting the timely completion of the entire project, whether or not it involves
more than one building, in the time specified on Block 11 of the Solicitation, Offer and Award
document (SF-1442). The Contractor shall submit its CPM Project schedule in either Primavera
or MS-Project. Following review and approval of this CPM schedule, the Contractor shall
submit one electronic copy of the schedule to the Contracting Officer.

The Contractor shall submit three copies of an updated design/construction schedule to DOL or
its designated representative with each pay request, and when required by major changes in the
work or schedule. If the Contractor fails to submit a progress schedule within the time herein
prescribed, the CO may withhold approval of progress payments until such time as the
Contractor submits the required progress schedule.

G.9 PAYMENTS TO CONTRACTOR

Before the first progress payment under this contract becomes due, the Contractor shall prepare a
Schedule of Values of the contract price that is acceptable to the Contracting Officer. The values
in the breakdown will be used for determining progress payments. No progress payments
requests will be accepted or considered for payment until the Schedule of Values has been
accepted and approved by the Contracting Officer.

The Contractor’s Schedule of Values shall provide a line item of at least of at least 10% of the
contract price to cover preparation and delivery of the required close out documents specified in
Section G.17. The Schedule of Values shall be set up by participating trades, and when more
than 1 building/structure/phrase is involved, the breakdown shall be set by trades by
building/structure/phase.

Preparatory work done (including design submittals and shop drawings) will be taken into
consideration in preparing estimates upon which progress payments are based. Unless otherwise
provided in the specifications, materials delivered that will be incorporated into the structure will
be taken into consideration in computing progress payments, provided the material is delivered
on the site, or is delivered to the contractor and properly stored by the Contractor in a bonded
warehouse or storage yard, or similar suitable place as may be approved by the Contracting
Officer. Before each such payment is made for delivered material stored on the site, the
Contractor shall furnish to the Contracting Officer such evidence as may be required as proof of
the quantity and value of such materials. Before each payment is made for delivered materials
stored on or off site, the Contractor shall furnish the Contracting Officer with properly executed
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DOL099RP20690 Section G
CONTRACT ADMINISTRATION

bills of sale for the delivered material upon which payment is being made. The Contractor shall
remain responsible for such stored materials.

Estimates on which progress payments are based shall include the value (as determined by the
Contracting Officer) of satisfactory in-place work performed pursuant to a unilateral
modification (change order) where final agreement on the equitable price adjustment has not
been reached, up to the limit specified in the individual unilateral modification.

The Contractor shall not be deemed to have the right to receive final payment due or to become
due under this contract unless and until the Contractor’s surety has made payment in settlement
of requirements of the surety’s undertaking under the payment or performance bond and has so
notified the Contracting Officer of the claims and amounts so paid.

G.10  FURNISHING INFORMATION AND RECORDS

If the Contractor or any subcontractor under this contract, or the officers or agents of the
Contractor or any subcontractor, shall refuse or have refused, except as provided by the terms of
the prime contract involved, to furnish to any Government agency or establishment in the
legislative or judicial branch of the Government, information or records reasonably pertinent to
this contract, or any other Government contract in connection with which the Contractor or such
subcontractor has or shall have preformed work or furnished materials or supplies or undertaken
to do so, the following action may be taken:

In the case of a refusal by the Contractor, its officers or agents, the Government may,

after affording an opportunity to explain or justify such refusal, terminate the Contractor’s right
to proceed with the work under the contract and thereupon the Government may avail itself of
the rights and remedies provided in the clause entitled Default of this contract in addition to any
other rights and remedies provided by law and under this contract.

G.11 WORKERS’ COMPENSATION LAWS

The Act of June 25, 1936, 49 Stat. (40 U.S.C. 290) authorized the constituted authority of the
several States to apply their workers compensation laws to all land and premises owned or held
by the United States.

G.12 REQUIRED INSURANCE

The Contractor shall procure and maintain during the entire period of performance under this
contract, the following minimum insurance:

Workers Compensation and Emplover’s Liability

1. Statutory: Amounts in coverage as required by the State compensation laws
including provisions for voluntary benefits as required in labor union
agreements, and including provisions for extending policy in accordance with
laws and other jurisdictions.
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2. Employer’s Liability: At least $100,000 each accident.
Builder’s Risk

The Contractor shall provide Contractor’s Builder’s Risk and Fire and Extended
Coverage Insurance to protect the Government and the Contractor and subcontractors
against loss caused by the perils insured against the amount of 100% of the value of the
Design Building project, including items of labor and materials in place or to be used as
part of the permanent structure, including surplus materials, temporary structure and
miscellaneous materials and supplies

incidental to the work. Such insurance may be maintained in full force and effect

until the project is accepted. Policies shall be written to include the United States
Government and the Contractor. Write the words “as their interest may appear.”
Remove “XCU” exclusions relating to damage caused by simple explosion,

collapse, shoring, grading, and underground utilities.

Comprehensive General Liability (or Blanket Liability)

Contractual liability, including completed operations liability, will be kept in force for at
least one year after work has been completed. Coverage will be provided to include the Federal
Government and its Operating Contractor. Limits will be:

1. Bodily injury liability — at least $250,000 each person; $500,000 each occurrence.

2. Property damage liability — at least $250,000 each accident; $250,000 aggregate.

3. Broad form property damage basis — remove “XCU” exclusions relating to
damage to property caused by explosions, collapse, shoring, grading, and

underground utilities.

Comprehensive Automotive Liability Insurance

This will include coverage for owned, non-owned, and hired vehicles. Bodily injury liability: At
least $250,000 each person; $500,000 each occurrence.

Prior to the commencement of work hereunder, the Contractor shall furnish to the CO a
certificate or written statement of the above-required insurance. Companies shall be acceptable
to the Government. The policies evidencing required insurance shall contain and endorsement to
the effect that cancellation or material change in the policies diversely affecting the interest of
the Government shall a not be effective until thirty (30) days after written notice thereof to the

CO.

The Contractor agrees to insert the substance of this clause, including this last paragraph, in all
subcontracts hereunder.

The Certificate of Insurance cancellation section shall read:
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“Should any of the above-described policies be canceled before the expiration date thereof,
the issuing company will mail 30 days written notice to the below named certificate holder
or to the certificate holder named to the left.”

G.13 EQUITABLE ADJUSTMENTS

The provisions of the Differing Site Conditions clause (52.236-2) and the Changes Clause
(52.243-4) of this contract are supplemented as follows:

The Contractor shall submit a proposal, in accordance with the requirements and limitations set
forth in this "Equitable Adjustments” clause, for the work involving contemplated changes
covered by the request. The proposal shall be submitted within the time limit indicated in any
written request or any extension of such time limit as may be subsequently granted. The
Contractor’s written statement of the monetary extent of a request for equitable adjustment shall
be submitted in lump sum with an itemized breakdown as follows:

Direct Costs

Material quantities by trades and unit costs (manufacturing burden associated with material
fabrication performed off the job site will be considered to be part of the material costs of the
fabricated item delivered to the job site)

Labor breakdown by trades and unit costs (identified with specific item of material to be
placed or operation to be performed).

Construction equipment exclusively necessary for the change.
Worker's Compensation and Liability Insurance.
Employment taxes under FICA and FUTA.

Bond costs - when size of change warrants revision, as determined by the Contracting
officer pursuant Clause 52.228-2.

Overhead, Profit, and Commission.

The maximum allowable overhead, profit, and commission percentages given in this
paragraph shall be considered to include, but are not limited to, job-site staff and office
expense; incidental job burdens; small tools; and general office overhead allocation. The
percentages for overhead, profit, and commission shall be negotiated and may vary
according to the nature, extent, and complexity of the work involved, but in no case shall
exceed the following:
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Description Overhead Profit Commission
To Contractor on work

performed by other than its

own forces N/A N/A 10%
To first tier subcontractor

on work-performed by its

SUbCONtractors......cceeeereesanenees N/A N/A 10%
To Contractor and/or

subcontractor for that

portion of the work per

formed with their respective 10% 10% N/A
forces...cccoueuee

Not more than four percentages, not to exceed the maximum percentages shown above, will
be allowed regardless of the number of tier subcontractors. In proposals covering both
increases and decreases in the amount of the contract, the application of overhead and profit
percentages shall be on the net increase in direct costs for the Contractor or subcontractor
performing the work. However, where the Contractor or

first tier subcontractor receives proposals in additive and deductive amounts from separate
lower tier subcontractors, the commission shall be allowed on the added amounts prior to
subtraction of the credit amounts.

The Contractor shall submit, with the Proposal, a request for a time extension (if any), and
shall include sufficient information and dates to demonstrate whether and to what extent the
change will delay the contract in its entirety.

In considering a proposal, the Government shall make check estimates in detail, utilizing unit
prices where specified or agreed upon, with a view to arriving at an equitable adjustment.

After receipt of a proposal, the Contracting Officer shall act thereon within 30 days;
provided, however, that when the necessity to proceed with a change does not allow time to
properly check a proposal or in the event of failure to reach an agreement on a proposal, the
Government may order the Contractor to proceed on the basis of a price to be determined at
the earliest practicable date. Such price shall not be more than the increase or less than the
decrease proposed, except that on proposals under $100,000, the increase shall not exceed the
proposed increase plus 10%.

If a mutually acceptable price cannot be reached, the Contracting Officer may determine the
price unilaterally.

The provisions of the Differing Site Conditions Clause (52.236-2) of the General Provisions,
and the Changes Clause (52.243-4) are supplemented as follows:

The Contractor shall submit all claims for equitable adjustments in accordance with,
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and subject to, the requirements and limitations set for in this "Equitable Adjustments"
Clause.

G.14 WEATHER DELAYS (EXCUSABLE DELAY)

G.14.1 Extensions of Contract Time. In the event that progress of the work (i.e., the
Construction critical path) is delayed by adverse weather conditions, the Design Builder shall
notify the Contracting Officer at the end of each month in which delay occurs. At such time as
weather is no longer a factor in construction activity, if the accumulated number of bad weather
days exceeds the number of days listed as the Standard Baseline, the Design Builder may submit
a request for an extension on Contract Time.

G.14.2 Standard Baseline for Average Climatic Range. Standard Baseline represents the
normal and anticipated number of calendar days for each month during which construction
activity is expected to be prevented and suspended by cause of adverse weather. Suspension of
construction activity for number days each month as listed in the Standard Baseline is included
in the Work and is not eligible for extension of Contract Time.

WEATHER TABLE
Monthly Anticipated Adverse Weather Calendar Days

MONTH JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC
DAYS 13 5 3 2 1 3 1 1 1 2 6 10

14.2 Adverse Weather and Weather Delay Days. The adverse weather below is defined as
the occurrence of the following conditions which prevents exterior construction activity or access
to the site within twenty-four (24) hours:

14.2.1 Precipitation (rain) in excess of one-tenth inch (0.10") liquid measure.

14.2.2 Adverse Weather may include, if appropriate, "dry-out" or "mud" days when the
following conditions are met:

Only if there is a hindrance to site access; work on the envelope of the building such as masonry
or roofing; site work such as excavation, backfill, and footings; site improvements such as

paving.

At a rate no greater than 1 make-up day for each day or consecutive days of rain beyond the
standard baseline that total 0.1 inch or more, liquid measure.

14.2.3 A Weather Delay Day may be counted if adverse weather prevents work on the project
for fifty percent (50%) or more of the Contractor's scheduled workday.

14.3 Documentation and Submittals:
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14.3.1 Submit actual weather data to support claim for time extension obtained from
nearest NOAA weather station or other independently verified source approved by the CO at the
beginning of the project.

14.3.2 Use Standard Baseline data provided in this Section when documenting actual delays
due to weather in excess of the climatic range.

14.3.3 Submit As-planned and As-built Schedules depicting clearly how the critical path has
been altered by the adverse weather.

G.15 TEST RESULTS

The Contractor shall maintain a complete record of all required performance and system tests
and reports that are conducted on the construction site. Copies of all verified test results shall be
transmitted to the Contracting Officer’s Technical Representative (COTR) as part of the closeout
documentation.

G.16 AS-BUILT RECORD OF MATERIALS AND INSTALLATION

Prior to closeout of the project, the Contractor shall furnish an “as built” record of materials used
in construction. Submittal of this data is made a condition of final payment under this contract.
Where several manufacturers’ brands, types or classes of the items listed have been used in the
project, the specific areas where each item was used shall be designated. Designations shall be
keyed to the area and space designations on the contract drawings. As a general guide, the type
of information to be recorded shall include, but not be limited to, the following:

All revisions, except for minor and/or non-critical dimensions.

Changes in significant details.

All omissions, including work omitted by accepted alternates.

All Additions to the work.

Dimensioned locations of major and/or main utility lines, such as main conduit
runs, piping mains, and similar work.

f. Location of all control valves.

o poTp

After review by DOL or its designated representative, and corrections made, Contractor shall
provide an electronic (CAD discs) reproducible set of record drawings to the Department of
Labor.

G.17 SUBSTANTIAL COMPLETION

Substantial Completion is the stage in construction when the project, or a designated portion
thereof, has reached a state of completion which would permit the occupancy and/or use by the
Department of Labor for its intended function. Substantial Completion is further dependent upon
the Contractor providing all essential training on operations and maintenance, as required, to the
designated Center personnel. Unless indicated otherwise, the Date of Substantial Completion, as
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acknowledged by the Government, is also the commencement date of all warranties and
guarantees required by the contract documents.

When the Contractor feels that the work is substantially complete, it shall notify the Contracting
Officer, through the Contracts Support Contractor, requesting a substantial completion walk thru
inspection.

Attached to the request must be a list of items to be corrected/completed (punch list). An
inspection of the work shall be conducted by the Department of Labor (DOL) or its designated
representative to review the punch list and verify its accuracy; should the Contractor’s punch list
prove to be inaccurate or incomplete, Contractor shall provide revised punch list. At the time of
the inspection, the Contractor shall be required to submit to DOL or its designated representative
all inspection reports, test results, operation and maintenance manuals, keys and keying
schedules, and approved shop drawings for the substantially complete work. This information
will then be turned over to the Center Operator.

Upon the successful completion of the inspection, both the Contractor and DOL or its designated
representative shall provide certification of substantial completion, using the form provided in
Attachment E, Standard Forms. Four copies of the Certificate of Substantial Completion, all
with original signatures and with a punch list attached to each, shall be submitted by Contractor
to the Department of Labor’s Contracting Officer’s Technical Representative for
acknowledgment.

Not until the date and Certificate of Substantial Completion have been fully acknowledged, by
the Department of Labor Contracting Officer’s Technical Representative, will the Contractor be
relieved of the responsibility for the security and maintenance of the work, except for punch list
items. Following acknowledgment by the Department of Labor, the Contractor shall provide any
required additional training to designated Center Personnel, and shall also complete the punch
list items in accordance with the Schedule identified in the Certificate of Substantial Completion.
Failure to complete the punch list items within the schedule may be a breach of contract and will
be subject to the sanction of the contract.

G.18 CONTRACT CLOSEOUT

After the Certificate of Substantial Completion has been acknowledged by the Department of
Labor, and the correction/completion of the new punch list items has been accomplished, the
Contractor should submit a Notice of Final Completion to the Department of Labor and to the
satisfaction of the Department of Labor, requesting a final walk-through inspection. Following
the final walk-through and to the satisfaction of the Department of Labor that the work is fully
completed and acceptable, the Contractor shall submit all documents required for contract
closeout.

The following documents shall be submitted in triplicate to the Government.

Contractor Releases of Claims/Liens (original).
Consent of Surety to final payment (original).
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Copies of all record drawings.

As-built drawings in both CADD and PDF on CD

Copies of all approved Shop Drawings.

Originally-signed copies of all warranties, guarantees, as applicable (originals).
Operation and Maintenance manuals.

Building System Commissioning manuals

Certificate of one-year comprehensive General Liability Insurance from Final
Completion (original).

NOTE

If, for any reason, the project proceeds directly to final completion,
and no Certificate of Substantial Completion is issued, then insurance
shall be for one year from the date of the final walk-through, as
attested to by the Government. This date of Final Completion is also
the commencement date of all warranties and guarantees required by
the contract documents.

Final payment under the contract will not be made until all required documents, including those
listed above, are received and approved by the Department of Labor.

G.19 PRECEDENCE OF PLANS, SPECIFICATIONS, AND CLAUSES

In the event of conflict or inconsistency between any of the provisions of this contract,
precedence shall be given in the following order:

Standard Clauses of the Contract (those bearing numbers beginning with “52"), set forth in full
text or incorporated by reference in Part I- The Schedule, Part II - Contract Clauses, Part III -
List of Documents, Exhibits, and Other Attachments, and Part IV - Representations and
Instructions.

Supplemental Contract Provisions set forth in Part I- The Schedule, Part II - Contract Clauses,
and Part 1V - Representations and Instructions.

The specifications, including any and all addenda.
The drawings.

In case of differences between small and large scale drawings, the large scale drawings shall take
precedence over any conflicting notations on the drawings. On any of the drawings where a
portion of the work is drawn out and the remainder is shown in an outline, the parts drawn out
shall apply also to all other like portions of the work. Where the word “similar” occurs on the
drawings, it will have a general meaning and will not be interpreted as being identical, and all
details shall be worked out in relation to their location and their connection with other parts of
the work.

The website for the Federal Acquisition Regulation (FAR) is www.arnet.gov/far
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